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- PROFESSIONAL SERVICES AGREEMENT
Main Office: 605 Third Street, Encinitas, CA 82024 Tel: (760) 942-5147 Facsimile (760) 632-0164

This Professional Services Agreement (‘Agreement’) is entered into on April 8, 2014 between DUDEK ( “Consultant”) at
its office location designated below

Ixl [] []
605 Third Strest 853 Lincoln Way, Suite 208 40-004 Cook Street, Suite 4
Encinitas, CA 92024 Auburn, CA 95603 Palm Desert, CA 82211
tel (760) 942-5147 tel (530) 885-8232 tel (760) 341-8660
fax (760) 632-0164 fax (530) 885-8372 fax (760) 346-6118

[] [ ] RN SACRAMENTO
25124 Springfield Court, Suite 210 31878 Camino Capistrano #200 980 9th Street, Suite 1750
Santa Clarita, CA 91385 San Juan Capistrano, CA 82675 Sacramento, CA 85814
tel (661) 705-3399 tel (948) 450-2525 tel (916) 443-8335
fax (661) 705-3398 fax (949) 450-2626 fax (816) 443-5113

@BE SANTA BARBARA '

621 Chapala Street
Santa Barbara, CA 93101
tel (B05) 963-0651

fax (805) 963-2074
and Nancy Baker Trust Job Name: Orange County Metal Processing - Waste
Frojen Family Trust Removal

Ex. 6 Personal Privacy (PP)

¢/o Colleen Frojen
(herein, “Client”) on the terms and conditions, including the Additional Terms and Conditions, set forth herein as follows:

A. Consultant agrees to perform the following Scope of Services (“Services”):.
See attached initial scope (Exhibit A)

B. Client agrees to compensate Consultant for the Services as follows:
See attached initial scope and cost (Exhibit A)

C. Agreement Documents. The Agreement Documents consist of this Agreement together with the Exhibits, which are
listed below:
Exhibit A, Initial Proposal, and Exhibit B, Schedule of Charges

Client Colleen f v o\ewn Consultany DUDEK

Print or Ty /]
4/ /  Dudek

By O 0006 /157 )¢ BY 10
E::;f;;; / 7 / D (S /ﬁ‘, S Frank Dudek
Name

Name/Title el - Trusg fee
Ex. 6 Personal Privacy (PP) | By Ve Q
b Emall Address Signature

Name/Title Nicole Peacock
Client should mail completed Agreement to the address shown for Consuitant
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Additional Provisions of Agreement Cllent s

1. Scope Exclusions:

s Re-performing Services due fo changes in applicable ordinances,
codes, policies, procedures or requirements that are changed
after the date of this Agreement

¢  Re-performing fleld work when it is damaged by forces oulsids
Consultant’s reasonable control

*  Adjusting Services due to changes In fisld conditions from those
existing at the time the Services were originally performed

e On-site consfruction review for the project unless spacified in the
Scope of Sarvices

e Preparing or processing “as-built” plans unless specified in
the Scope of Services

s  Obtaining govemment approvals or pemmits, including extensions,
unless specified in the Scope of Services

2. Standsrd of Practice. Consultant shall exercise the degree of care
and skill ordinarily exercised by companies in the same business
performing the same or similar services at the same time and in the
same geographic area. Consultant makes no warranly, either
exprassed or implied, as to the Services, except that the Services were
performed pursuant to the standard of practice described.

3. Project Cost Increases Due to Deslgn Ewor. Client and
Consuitant acknowledge that project costs may Increase due {o
omissions, ambiguities, or inconsistencies in the Materials even though
the Services were performed pursuant to the standard of practice.
Cllent and Consultant will determine, befors the start of construction, a
reasonable contingency reserve {o be used, as required, to pay for any
such increased project costs.

4. Consultant’s Reporis. Every assessment, audit or other report
{‘Report") Issued by Consultant seiting forth ils findings and
conclusions is based on the informatlon available from the
observations, investigations, sampling and/or testing conducted as part
of the Services.

5. Project Documents and Site information, Prior to commencement
of the Services, Client shall provide Consultant all pertinent site maps,
documents, data, utility locations; information conceming boundades,
property lines, rights-of-way, legal descriptions, site conditions, zoning
and land use restrictions, cument or pending lawsults andior
govemmenial regulatory proceedings; and any other relevant
information reagonably avallable to Cllent, except for any items
Consultant has expressly agreed in wiiting to provide. Client
understands that it is impossible for Consultant to assure the accuracy,
completensss and sufficiency of such documents and information
without performing Extra Services. Client agrees to take responsibility
for any inaccuracies in such documents provided fo Consultant by
Client.

8. Chanyged Field Conditions. The Services are based upon fleld and
other conditions existing at the time the Seivices were performed.
Client acknowladges that field and other conditions may change at any
time and by the time project construction occurs and adjustments,
clarificaion and other changes to the Services and Materials
{"Adjustments”) may be necessary to refiect changed field or other
conditions. Client and Consultant shall promptly inform each other of
any changed field or other conditions known to either of them that
necessitate Adjustments,

7. Extra Services. Any services performed by Consultant which are
not included in the Scope of Services of this Agreement (“Extra
Services”) shall be paid by Client according to Consultant's then
current rate schedule,

8. Invoices, Late Charges. All fees, costs and other charges will be
biited to Client monthly and shali be due and payable upon receipt.
Invoices are delinquent If not paid within 30 days from the date of the
involen. Client agrees to oav a monthiv iate charoe eaual o one

percent per month of the amounis

unpaid greater than 30 days afler the

date of the invoice, until pald in full. Client Is in bl Qu of this
Agreement for failing to pay invoices within 45 days from the date of
the Invoice.

9. Payment of Costs and Relmbursable Expenses. Client shall pay
all governmental costs and fees for checking and Inspection, zoning
and annexation applications, taxes, assessments, recording and filing
documents, permits, bond premiums and all other costs and fees,
Including, but not limited fo charges for title company work, soils and
testing and engineering. Client agrees to réimburse Consultant for all
of Consultant's direct reimbursable expsnses Incurred in performing
the Services, including, but not limited to reproduction, blueprinting,
delivery services, postage, express and overnight mall, long distance
telephone, data transfers and vehicle mileage.

10. Services Beyond One Year. If Consultant's Services extends
beyond one (1) year from the date of this Agresment and the Services
are provided on an hourly basis, hourly rates for this Agresment will
incorporate changes from Consultant's then current rate schedule.

11. Early Termination/Suspension and Restart, In the event of any
breach of this Agreement by Client, Consultant may stop performing
the Services and may terminate this Agreement without any further
obligation or Hability to Client. Client may suspend or terminate the
Services upon seven days nofice to Consultant. in either situation,
Client shall pay Consultamt for all Services performed and costs
Incurred by Consultant at Consultant's then current rate schedule, not
to exceed the full amount of compensation as may be stated In this
Agreement. if the Services are suspended for sixty (60) days or more
by causes beyond the reasonable controt of Consultant, Client agrees
to pay Consultant for all additional costs Consuttant incurs to suspend
and restart the Services. If the Services are suspended for ninety (80)
days or more, by causes beyond the reasonable control of Consuitant
this Agreament may be terminated by Consultant,

12. Lien Rights. At Consultant’s raquest, Client shall provide Consuliant
with, and update such information as it may change, the legal description
of the real propesty upon which the project is located (o, if not avallable,
another description adequate to particularly identify the real property), the
assessor's parcel number, and the name, address and telephone number
of avery owner, lender, original/prime confractor and all other persons
entitied to recelve a preliminary lien notice.

13. Ownership and Use of Services and Maferials. Consultant owns
all right, title and Interest to all Services and all documents provided fo
Client (“Materials”). Provided Client has pald for all Services and Exira
Services, Consultant ficenses all Materigls to Client for the use
intended by this Agreement. Without Consultant's prior written consent,
Client shall niot transfer the Materials or use or permit them to be used
by anyone for any pumpose other than the use Intended by this
Agreement. Use of the Materials for modifications to the project is
licensed, at the Client’s risk if Consultant is not engaged for that use.

14. Electronic Data. All electronic data files furnishad by Consultant
(“Flles™) to Client or any of Client's agents, employees, representatives
or other consultants (collectively, “User”), except locked data files (Le.,
Adobe .pdf files) are provided for the convenience of and sole use of
the User. Client agrees and shall ensure that every User agrees, that:
(i) if there are any defects or discrepancies between the Files and hard
copy(ies) thereof, the hard coples shall goversy; (i) no information in the
Files may be refied upon for accuracy or considered the most current
information and the use of such information is at User's sole risk; (i)
Consultant shall not be responsible for the introduction of any virus, or
any corruption or damage to Users electronic data files or computer
systems; and {iv) Consultant shall not be liable to User or any other
person or entity under any equitable or legal theory whatsogver for any
damages or loss whatsoever arising from or related to User's use of
the Files or any information contained therein.
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18. Use of Unsigned/Preliminary Plans. Client shall not use or permit
any other person fo use Plans that are not signed and stamped by
Consultant.

16. Project Site Safety. Client shall provide, or require its construction
contracior to provide, safety precautions to prevent Injury to Consultant’s
employees, agents and subconsuliants on the project site.

17. Hazardous end Environmentally Sensitive Materials. Client or
its agents are responsible for determining If harmful, toxic or hazardous
wastes or materials, endangered or protected plant or animal speacles,
or items of environmental, geological, historical or archaeclogical
significance (“Spacial Materials”) are present at the project site and
Cllent is responsible for notifying Consultant and any required
governmental agencies of the presence of Speclal Materials. If
Consultant reasonably believes that Special Materials may be present
on the site or nearby area which would affect the Services or the health
and safely of Consultant's employees, agents and subconsultants,
Consultant may stop performing the Services until Client resolves the
siuation and warrants that the site is free from any hazard or
rastrictions that impact the Services.

18. Cooperation. Client and Consultant agree fo cooperate with each
other on the project and endeavor to malntain good warking
relationships among the members of the project team.

19, Third Party Opposition. Cllent understands that the preparation and
presentation of the Services may invite criticism, controversy, and
litigation, which may be mofivated by opposition to the project although
directed at the adequacy or accuracy of the Services. Client agrees that
any such crlicism, confroversy, or litigation with respect fo the
conclusions of the Services (as distinguished from methedology and any
negligence In the Services) will not cause Client to withhold payments
due o Consultant hereundar or be the basis for any sulf, aclion, request
for indsminification, or ofher claim by Client against Consultant,

20. Witness, Litigation Support. Fxpert witness or other litigation
support services are nof in the Scope of Services. If Consultant is
required o respond to any legal process, including, but not limited to,
subpoenas, government inquiries or attending depositions or hearings
In any proceeding to which Consultant is not a parly, Cllent shall
compensate Consultant for its time and reimburse all of Consultant's
expenses in connection with such legal process, according to
Consuitant’s then curvent rate schedule.

21. Soil Condifions. Consultant makes no representations conceming
soll or geologic conditions unless specifically included as part of the
Services. Consultant is not responsible for any damages arising from
soli or geologic conditions.

22. Cost and Quantity Estimates. Consullant makes no
representation conceming the estimated quantiies and probable
construction costs made in connection with Materials. If the Services
require opinions of probable construction costs, such opinions are
based on Consultant’s experience and qualifications and represent its
best judgment. Since Consultant has no control over the costs or the
prica of labor, equipment, materials or any confractor's method of
pricing, Client may not rely on the accuracy of Consuftant’s opinlons of
probable construction cost.

23. Third Parly Work. Consultant is not responsible for the
performance or quality of work by third parfies, including Client's
agents, other consuftants not engaged by Consultant, the construction
contractor or its subcontractors.

24. Governmental Acts and Omissions, Consultant shall not be
fiable for costs, damages or delays attributable to governmental
agencles, including, but not limited to, acts or omissions In permit
issuance or processing, snvironmental regulations and policlss, impact
reports, dedications, general plans and amendments thereto, zoning
mafters, annexations or consolidations, use or conditional use permits,
project or plan approvals and building permits.

25. Delay. Consultant shall not be responsible for damages or be in
default by reason of delays caused by factors beyond Consultant's

reasonable control, including, but not Chiont Initlals | Consulight Initials
limited to, stikes, lockouts, work g
slowdowns or stoppages; acls of God,
accidents or disruptions from weather, s

flood, earthquake, fire, war, civil disruption, termrismﬁ:xplosion;
Client’s failure to timely fumish information or approve or disapprove of
the Services promptly; or late, slow or faulty performance by
govemmental agencies, Client or its agenis, other consultants or
contractors. In the case of an event causing delay, the time for
completion of the Services shal! be extended accordingly.

26. Changes in Materials. if Client permits any changes in any Materials
which are not made by or agreed to in writing by Consultant, Client
agrees that the changes and thelr effects are not the responsibility of
Consultant and Client releases Consultant from all liability.

27, “As-Bullt” Plans. \f Consuliant prepares “as-bulll” plans for Client,
Consultant will prepare them based on Information supplied by
contractors. Consultant's ilability to Cllent shall be imited to Consuliant's
wark on the “as-bulit’ plans, and In no event shall Consultant be
responsible for the accuracy of information supplied by others.

28. independent Contractor. Consultant Is an independent contractor
and not an samployee or agent of Client.

29. indemnity. Consultant indemnifies and holds harmless Client and
its partners, officers, directors and employaes from any claim, liability,
cost or damages, incuding reasonable aftomeys’ fees and costs of
defense, for injury or loss to the exient caused by Consullant's
negligent acts, errors, omissions or willful misconduct. This indemnity
does not include defense, only costs of defense to the extent of
Consultant's comparative fault, Client indemnifies and holds harmisss
Consultant and its pariners, officers, directors and employaes from any
claim, Hlability, cost or damages, Including reasonable aftormneys' fees
and costs of defense, for Injury or loss to the extent caused by Client's,
or others acting on Client's behalf, use of Materials other than as
intended by this Agreement, use of Plans that are not signed and
stamped, changes to Materials not agreed to by Consultant, the
presence of Special Materials or Adjustments of the Materials by
others or the Client's failure to authorize Adjustments necessitated by
changed field conditions. This Indemnity does not include defense, only
costs of defense to the extent of Client’s comparative fault.

30. Waiver of Consequentisl Damages. The parlies waive
consequential damages (such as lost profits, lost revenues, loss of use
and loss of reputation) for claims, disputes or other matters in question
arising out of this Agresmant. This mutual walver Is applicable, without
fimitation, fo all consequential damages that might otherwise be
included wilhin the parties’ Indemification obligations.

31. ipsurance. Consultant will mainfain workers compensation
insurance as required by law and employers’ liability, comprehensive
general liabllity and automobite liability insurance each with coverage
of no less than $1 million per occumence and in the aggregate. If
reasonably available, Consultant will maintain professional Habitity
insurance with coverage of no less than $1 million per claim and in the
agaregate. Upon Client's request Consultant will purchase additional
insurance provided the insurance is reasonably available and Client
pays in advance for such additional insurance. Upon request,
Consultant will furnish certificates of insurance to Client.

32. Mediation and Arbitration. The parties shall promptly attempt to
resolve any dispute arising out of this Agreement by negotiation. If
resolution of the dispute cannot be reached by negotiation within 30
days of written notice of the dispute from one party to the other, then
the dispute shall be submitted by the parles for mediation with a
neutral mediator selected by the parties. if the dispute cannot be
resolved by mediation within 80 days of written notice of the intent to
mediate from one party to the other, the parties may commence
arbitration. Neither parly shall commence arbitration without first
attempting negotiation and mediation for the periods described. Any
remaining dispute, including the enforceability of the arbitration
provision, shall be determined by asbitration. The arbitration shall be
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administered by JAMS pursuant to its Engineering and Construction
Arbitration Rules and Procedures and incorporating the JAMS
Recommended Arbitration Discovery Protocols for Domestic,
Commercial Cases using the suggested numbers in the Protocols, both
Rules and Protocols current as of the demand for arbiiration and as
modified by this cdlause. The arbitration hearing will be held in the
arbitration administrator's forum nearest the Dudek location designated
to perform the Services. The arbiiration will take place before one
arbitrator selecled under the JAMS protocol, who is a licensed altorney
in the locale of the arbitration, with at least 10 years’ experience with
professional design contracts in the construction industry. Each party
will have a maximum three days of hearing time. The arbitrator may
appoint an independent expert whose testimony will be heard but will
not be binding on the arbitrator. The independent expert expenses will
be a cost of arbifration and all costs of arbitration will be shared equally
between the parties. The arbitrator is prohibited from awarding punitive
or exemplary damages and the parties waive any right to recover these
damages. The parties shall maintain the confidential nature of the
arbitration proceeding and the award, except as may be necessary to
arbitrate, seek remedies allowed by law or unless otheiwise required
by law. Judgment on the award may be entered 30 days after the
award is issued In any court having jurisdiction unless the award has
besn paid.

33. Assignment and Binding Effect. Client initfals
This Agreement shall not be assigned
by Client or Consultant without the prior
wiitten consent of the other. This -

Agreement shall be binding upon the heirs, executors, ﬁnistmtors
and successors of Client and Consultant.

34, Entire Agreement and Walver. This Agreement contains the
entire agreement between Client and Consultant for the contracted
Services. Any other agreemenis, promises, negotiations or
representations not written in this Agreement are not valid for the
contracted Services. Consultant’s or Client’s walver of any term of this
Agreement shall not constitute the waiver of any other term.

35. Severabilly, Governing Law and Venue. If any provision of this
Agreement Is held invalld or unenforceable, the remaining provisions
shall be vaild and binding. This Agreement shail be governad by the
laws of the State of California. Venue shall be in the county of the
Dudek location designated to perform the Servicss.
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gxhibit A

CORPORATE QVFICE
GO THIRD STRIFET
PNCIENTTAS . UATIFPORNEA 92024

I o7aly Q42 5107 7 800 450 1818 1 760 632 0led

April 7, 2014

Colleen Frojen
cfo Rick McNeil
Snell & Wilmer, LLP

600 Anton Boulevard, Suite 1400
Costa Mesa, CA 92626

Subject: Initial Proposal for Site Visits!iPreparatory Work for the Orange County Metal
Processing Site in Fullerton California

Dear Ms, Frojen:

This letter confirms our understanding that we are being engaged by you to perform the task of
classification and removal of the metal plating-related waste at the Orange County Metal Processing
{OCMP) site in Fullerton, California.

This understanding is based on the April 2, 2014 site meeting with Dudek, you, counsel, EPA, and DTSC.
Based on the site meeting, Dudek understands that our role will be as Project Coordinator; managing
the removal effort and communicating the plans and progress with EPA. Dudek will hire a removal
contractor to perform the removal and preparatory field work,

Dudek has discussed the removal work with jerry, EPA’s removal contractor who was present at the
April 2, 2014 site meeting. Jerry has recommended that Dudek work with Chempack & Environmental,
a local contractor who has performed other plating shop removal actions with Jerry and EPA. Dudek, in
order to illustrate to EPA our desire to complete the work properly, proposes to complete the work
using Chempack & Environmental, who have jerry’s/EPA’s endorsement.

Dudek will prepare a proposal for the following tasks: 1) preparation of health and safety documentation
required by EPA, 2) completion of the waste inventory started by EPA, 3) sampling of the waste for
characterization, 4) estimation of removal action and disposal costs, and 5) preparation of a work plan
detailing the removal action and waste management and disposal. In order to prepare this proposal,
Dudek must first meet with the removal contractor at the site so they can understand the site and cost
out the scope of their role in these five tasks.

This initial proposal is for the initial site visits and preparatory work needed to prepare the proposal to
complete these five tasks. The estimated cost for the initial site visits and preparatory work is SHEE
This includes the costs for the April 2, 2014 site visit with EPA, phone conversations with Jerry, and the
proposed April 8, 2014 site visit.

Dudek and Chempack & Environmental plan to visit the site on the afternoon of Tuesday, April 8, 2014.
Confirmation of the time of the site visit will be sent to you the morning of April 8, 2014,
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Ms. Colleen Frojen
Initial Proposal, OCMP — Fullerion CA

Should you have any questions or require additional information regarding this initial proposal, please
contact me at 760-479-4152 or npeacock@dudek.com. We look forward to assisting you with
completion of this project.

Sincerely,
DUDEK

Mt oot

Nicole Peacock, P.E., P.G.

DUDEK April 7, 2014
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Exhibit B
DUDEK
2014 STANDARD SCHEDULE OF CHARGES

Excluded from FOIA per communications 10/11/19
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CORPORATE OFFICE

605 THIRD STREET

ENCINITAS, CALIFORNIA 92024

T 760.942.5147 T 800.450.1818 F 760.632.0164

April 16,2014

Colleen Frojen

c/o Rick McNeil

Snell & Wilmer, LLP

600 Anton Boulevard, Suite 1400

Costa Mesa, CA 92626 .

Subject: Proposal for Waste Characterization and Preparation of Waste Removal Work Plan for
the Orange County Metal Processing Site in Fullerton California

Dear Mr. McNeik:

Dudek has prepared this proposal to inventory and characterize metal plating-related waste at the
Orange County Metal Processing (OCMP) site in Fullerton, California. This scope also includes the
preparation of a removal action work plan for the proper removal and disposal of the waste following
characterization. These tasks will be carried out in coordination with the United States Environmental
Protection Agency (USEPA).

Background

OCMP operated an aluminum and steel electroplating, metal anodizing and polishing facility at 1711 East
Kimberly Avenue in Fullerton, California, since the 1970s. The facility is no longer operating; however,
tanks containing hazardous materials remain. These tanks are positioned along three plating lines
distributed among two rooms within the building on the site. The southern room contains the southern
zinc plating line (ZPL) and the anodizing line and the northern room contains the northern ZPL. A
wastewater treatment system is also located in the northern room. Filter cakes produced in the
treatment system formerly accumulated in the southern room.

According to the California Department of Toxic Substances Control (DTSC), the zinc plating process
was conducted along the ZPLs as follows: The surfaces of steel parts were first cleaned by being placed
in electro soap and then rinsed with water. The steel parts were then transferred from the rinse tank to
a tank containing | 1% muriatic acid. The parts were then placed into a chromate solution tank followed
by placement in a final rinse tank. After the final rinse, the steel parts were dried near the ZPL. The
anodizing line was apparently used for anodizing aluminum parts.

Dudek previously submitted a proposal (dated April 7, 2014) for initial site visits to ) meet with EPA
and 2) to get the proper contractors familiar with the site and the scope of work to be done.

This April 16, 2014 proposal includes the following tasks:

Task | - EPA Coordination

Dudek will act as Project Coordinator. This will entail communicating project status to EPA and
providing project submittals to EPA. Among these initial submittals will be required health and safety
documentation (training documents, company health and safety program documents, proof of medical
monitoring, etc.) and a site specific health and safety plan. This task includes up to 8 hours of time for
communication with EPA. If additional site meetings or teleconferences are required, additional budget
will be required.
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Mr. Rick McNeil
Woaste Characterization and Removal Work Plan — Fullerton CA

Task 2 - Waste Inventory and Initial Characterization

The USEPA has begun an inventory of the waste currently at the OCMP site. Dudek and its contractor,
Chempack & Environmental, will complete this inventory. As part of the inventory process, Dudek will
create records of waste information including volumes, locations, container type, and physical state.

While conducting the inventory, Chempack & Environmental will also test the vats using HAZCAT field
test kits. Following this initial characterization, waste type will be added to the inventory records. Tank
labels and information obtained from site personnel will also be used to determine waste types.

The completed inventory will be provided to the USEPA.

Task 3 ~ Waste Sampling

Dudek and Chempack & Environmental wxll sample select composite liquid solutions. The purpose of
this sampling is to characterize the wastes for proper disposal. It is estimated that up to 8 samples will
be required. Samples will likely be analyzed for Title-22 metals, cyanide and pH. Samples will be analyzed
by Calscience Environmental Laboratory located in Garden Grove, California. Dudek will report the
sampling results in the removal action work plan.

Task 4 = Removal Action Work Plan

Dudek will prepare a Removal Action Work Plan for the removal of plating-related waste and other
wastes currently located at the OCMP site. These wastes include the two ZPLs, the anodizing line, as
well as wastes associated with the treatment system. The removal action work plan will include the
following:

Site Background

Waste Inventory (including volume, chemical and physical properties, and location)
Proposed Waste Bulking (based on initial waste characterization (HAZCAT) and sampling)
Proposed Waste Classification

Method of Waste Accounting

Approximate Removal Timeline

Proposed Reporting

Schedule and Cost
Dudek estimates that the draft removal action work plan will be completed approximately five weeks
following receipt of a signed contract.

The estimated cost for the characterization and removal action plan is § [l (see attached table).

Future Tasks

Additional tasks not included in this proposal are further sampling potentially required by disposal
facilities, profiling and manifesting wastes, the removal of wastes from the site and off-site disposal, and
removal reporting. A proposal for these tasks will be submitted to you following completion of the
inventory and initial sampling. The future proposal will include a request for a retainer to cover the
removal fees (Chempack & Environmental, the contractor who was recommended by EPA, will require
the retainer).

DUDEK April 16,2014
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Mr. Rick McNeil
Waste Characterization and Removal Work Plan ~ Fullerton CA

Should you have any questions or require additional information regarding this proposal, please contact
me at 760-479-4152 or npeacock@dudek.com.

Sincerely,
DUDEK

Mot o dte

Nicole Peacock, P.E., P.G.

DUDEK April 16,2014
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Mr. Rick McNeil
Woaste Characterization and Removal Work Plan — Fullerton CA

Table | — Cost

Excluded from FOIA per communications 10/11/19

DUDEK April 16,2014
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